

Post-Processor Development Services for Autodesk Advanced Manufacturing CAM Software

Your Details:

Company Name	CRAMLINGTON PRECISION FORCE LTD.
Contact Name	M. ROWAN
Phone	01670 594113
Email	mrowan@cpf1-tvs.co.uk
Address	UNIT 8, ATLEY WAY NORTHUMBERLAND NE23 1WA.

The Post-Processor Supply and Commission Process:

We have a 3-step process for specifying, producing, and implementing post-processors for your engineering environment.

	What we do.	What we need from you.
Stage 1 – Information Gathering	Establish the post-processor requirements for your machine tool, NC controller and specific environment.	Provide us with all the information we need to establish the requirements and effort needed to produce a quotation for development work.
Stage 2 – Commissioning	Once you have provided us with all the information we need, we will produce and test the post-processor at our offices before sending relevant G-code for commissioning activities.	An engineer to test various G-code sample files on the specific machine tool.
Stage 3 – Sign-Off	We will release the completed post processor electronically to the end user.	You have confirmed that the post processor has been tested accurately on the machine tool with the intended results.

A deposit of **50% of the total project cost** is payable upon project initiation. The remaining balance shall be due upon completion of the project and electronical delivery of the post processor.



Stage 1:

Machine Tool and NC Controller Information:

Machine Tool & Controller	PRIMINER
	SIEMENS
Units used	MM
Software	828D

Number of Axis	3 ☐	4 ☐	5 ☒	
Mill Turn Capability	Yes ☐	No ☒		
Kinematics Of Machine Tool	Type of Machine	Table-Table ☐	Head-Table ☒	Head-Head ☐
	Machine Tilting Axis	A (Rotate Around X axis) ☒	B (Rotate Around Y axis) ☐	C (Rotate Around Z axis) ☐
	Tilting Min Axis Limit	= -120	Tilting Max Axis Limit	= +30 continuous ☐
	Machine Rotary Axis	A (Rotate Around X axis) ☐	B (Rotate Around Y axis) ☐	C (Rotate Around Z axis) ☒
	Rotary Min Axis Limit	= 0	Rotary Max Axis Limit	= 360 continuous ☒
	Notes:	(if your machines rotary axis labelling is not standard (e.g. A axis doesn't rotate around 1,0,0 vector) or has nutating head or table, Please give information about these vectors.)		
Rotary Tool Length Compensation (RTCP) present	Yes ☐	No ☒		
Controller support workplace transformation	Yes ☒	No ☐		
Machine Sim Model Required (If Yes please provide CAD model)	Yes ☒	No ☐		




Home Position	X = 0	Y = 0	Z = 0
Machine Travel Limits from Home Position	X = + 700.		
	Y = + 550		
	Z = - 500		

Coolant Codes	FLOOD	M8	FLOODANDTHRU		AIR	M7	(AIR THRU)
	TAP		MEDIUMANDTHRU		OTHER	M35	
	THRU	M36	HIGH		OTHER2		
	MIST		HIGHANDTHRU				
	ON		FLOODANDHIGH				

Required Supporting Information to start Post Processor development:

Sample code, programming manual.	Yes ☐ No ☐
Photograph of the machine in the Home position and if there is a rotary axis, photograph with this set to the 0 position.	Yes ☐ No ☐

Confirmation			
By signing below, you confirm that you have provided all the relevant information required in this section. You will be invoiced 50% of the project total at project initiation.			
Full Name	MARTIN ROWAN	Signature	
Date	22.4.26	Position	ENGINEER.




Stage 2:

Commissioning Information :

Commissioning Activities
Customer to carry out the following steps: • Test the NC program provided by ARKANCE UK. • Run test Programs with a "Safe Z Offset" away from the table. • Have the controller and <u>Emergency Stop</u> button to hand at all times. • Never leave the machine whilst the test program is running.

Testing Recommendations
• Run the NC program with fresh air cuts and utilising a soft material e.g. polystyrene. • Have the controller and <u>Emergency Stop</u> button to hand at all times. • Never leave the machine whilst the test program is running. • Run the Machine tool with minimum speeds and feeds whilst testing the NC program.

Confirmation			
By signing below, you confirm the following. 1. The commissioning activities described above, will be tested and completed with extreme caution. 2. It is your responsibility to test the G-code thoroughly by following the testing recommendations. 3. You shall, at all times, exhibit caution when running new programs generated using the post-processor.			
Full Name	MARTIN ROWAN	Signature	
Date	22.4.26	Position	ENGINEER.



Stage 3:

Sign-Off:

Activities
Customer has completed the following steps : • Carefully observed the machine's behaviour during the test programs, comparing the actual movements with the intended toolpaths. • Successfully tested the NC program provided by ARKANCE UK.

Confirmation			
By signing below, you confirm that the post processor has been successfully developed and tested and meets your requirements.			
Upon signature-			
• The post processor will be released and sent electronically for you to install onto your workstations. • You will be sent an invoice for the remaining project balance			
Full Name		Signature	
Date		Position	